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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 15-Sep-2004 02:00 PM to 17-Sep-2004 02:00 PM.  
 
 
 
        CLIN 0002  
                The pricing detail quantity has decreased by 152,000.00 from 600,000.00 to 448,000.00.  
 
 
 
        CLIN 0004  
                The pricing detail quantity has decreased by 15,000.00 from 430,000.00 to 415,000.00.  
 
 
 
        CLIN 0006  
                The pricing detail quantity has increased by 20,000.00 from 220,000.00 to 240,000.00.  
 
 
 
The following have been added by full text:  
        AMENDMENT 01 SPEC/DWG CHANGES
Asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed 
revised pages and pertain only to changes made by this amendment. 
 
SPECIFICATION 
 
REPLACE Pages 4 and 6, SECTION 02325, with the revised Pages 4 and 6 Amendment 0003, attached. 
 
REPLACE ATTACHMENT K, WAGE DETERMINATION with the revised wage determination dated 7/30/04. 
 
REPLACE ATTACHMENT L, CONSOLIDATED REPORT with the revised ATTACHMENT L, 
CONSOLIDATED REPORT. 
 
DRAWINGS 
 
1. DRAWING NUMBER 8994, REPLACE Sheets 1,2,3,4, and 5 with the revised sheets 1, 2,3,4, and 5. 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
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The following have been modified:  
         
52.236-4103    ACKNOWLEDGEMENT OF NOTICE TO PROCEED (CESAC-CT) 
 
Date of the Acknowledgement of Notice to Proceed will be the same date the Notice to Proceed was delivered to the 
Contractor or his representative.   Delivery of the Notice to Proceed may be electronic, as with an email or fax, or in 
hardcopy through the mail or personal delivery.  Confirmation of delivery can be made by telephone, electronic 
means (return fax, return email, etc.), mail or personal delivery.   If receipt is not acknowledged by the contractor or 
cannot be established through other means, the date of acknowledgement will be seven (7) calendar days after the 
date of issue of the Notice to Proceed by the Contracting Officer. 
 
 

(End of paragraph) 
  
 
(End of Summary of Changes)  
 

 



W912HP-04-B-0007 
0001 

 
Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Mobilization and Demobilization 

FFP 
Upper Reaches (Shoals 1 and 1TB) 
PURCHASE REQUEST NUMBER: W81D4A-4154-2540 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  448,000 Cubic 

Yard 
  

 Maintenance Dredging 
FFP 
Unclassified Material in Upper Reaches (Shoals 1 and 1TB) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 Mobilization and Demobilization 

FFP 
Upper Reaches  and Shipyard River 
(Shoals 5A Upper and 1SR) 
  

 

   
  
 
 NET AMT  
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FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  415,000 Cubic 

Yard 
  

 Maintenance Dredging 
FFP 
Upper Reaches  and Shipyard River 
(Shoals 5A Upper and 1SR) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum   
 Mobilization and Demobilization 

FFP 
Upper Reaches at Pier P 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  240,000 Cubic 

Yard 
  

 Maintenance Dredging 
FFP 
Upper Reaches at Pier P 
  

 

   
  
 
 NET AMT  
 
  TOTAL ALL LINE 

ITEMS 
 

               
FOB:  Destination 
 
QUANTITY STATEMENT
Quantities indicated for CLINS 0002, 0004, 0006 are comprised of material within the required channel prism 
including the Maximum Optional Pay Slope material and two feet (2’) allowable overdepth. 
 
 
 
FUNDING
NOTES:  

Funds are not presently available for this requirement. In the event current fiscal year funding does not 
become available, the requirement will be funded with next year's funds contingent upon appropriation by Congress. 
The approving authority certifies that the requirement has a high enough priority to ensure that it will not likely be 
cancelled.  No award will be made until funds become available.   
 
 CLINS 0001-0004 will be subject to the Continuing Contract Clause.  See Section 00800, clause 52.232-
5001. 
 
 
 



CHARLESTON UPPER REACHES W912HP-04-B-0007 
SHIPYARD RIVER AND PIER P 
 

 

 

 
 

*  1.4.1  Estimated Quantities 
 
 The total estimated quantity of material necessary to be removed from 

within the specified limits to complete the work are as follows: 
 
     REQUIRED  ALLOWABLE  
SHOAL     DREDGING PRISM OVERDEPTH PRISM  TOTAL C.Y. 
NUMBER LOCATION  CY PL. MEAS. * CY PL. MEAS. **  PL. MEAS. 
 
1 Sta. 799+00 to  75,000  75,000 150,000 
 Sta. 824+44 
 Ordnance Reach 
 
1 TB Sta. 803+24 to 210,000  88,000 298,000 
 Sta. 824+44 
 Ordnance Reach  
 Turning Basin 
 
5A  Sta. 466+32 to 140,000 87,000 227,000 
UPPER Sta. 490+00 
 Daniel Island 
 Reach 
 
1 SR Sta.   8+00 to 100,000  88,000 188,000 
 Sta.  37+92 
 Shipyard River 
 
PIER P Vicinity of Clouter 200,000 40,000 240,000 
 Creek Reach, (As  
 shown on Drawing) 
 
 
 TOTAL  725,000 378,000 1,103,000  * 
 
 
 NOTE: 
 
* 1. Required depth will be as shown on the contract drawings. 
* 2. The required dredging prism quantities include the option side slope 

material associated with the required depth. 
** 3. Allowable overdepth quantities include optional side slope materials 

associated with the allowable overdepth. 
 
1.4.2  Shoaling Rates 
 
 In order to allow for shoaling which will occur between the times of 

surveys shown on the contract drawings and pre-dredging surveys, the 
computed quantities for maintenance dredging have been increased based 
on historical shoaling rates for the individual shoals. The resulting 
increased quantities are shown above. 

 
1.4.3  Funds 
 
 Within the limit of available funds, the Contractor will be required to 

excavate the entire quantity of material necessary to complete the work 
specified herein, be it more or less than the amounts above estimated, 
all work to be done in accordance with the contract at the contract  

 
 
Amendment 0001  SECTION 02325  PAGE 4 
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1.7  CONTINUITY OF WORK (1965 APR OCE) 
 
 No payment will be made for work done in any area designated by the 

Contracting Officer until the full depth required under the contract is 
secured in the whole of such area, nor will payment be made for 
excavation in any area not adjacent to and in prolongation of areas 
where full depth has been secured except by decision of the Contracting 
Officer. Should any such nonadjacent area be excavated to full depth 
during the operations carried on under the contract, payment for all 
work therein may be deferred until the required depth has been made in 
the area intervening. The Contractor may be required to suspend dredging 
at any time when for any reason the gages or ranges cannot be seen or 
properly followed. 

 
PART 2   PRODUCTS (Not Applicable) 
 
PART 3    EXECUTION 
 
3.1   INSPECTION 
 
3.1.1  Inspection Requirements 
 
 The presence of a Quality Assurance Representative shall not relieve the 

Contractor of responsibility for the proper execution of the work in 
accordance with the specifications. 

 
 The Contractor will be required: 
 
 (a) To furnish, on the request of the Contracting Officer or any Quality 

Assurance Representative, the use of such boats, boatmen, laborers, and 
material forming a part of the ordinary and usual equipment and crew of 
the dredging plant as may be reasonably necessary in inspecting and 
supervising the work. However, the Contractor will not be required to 
furnish such facilities for the surveys prescribed in the Section 02325, 
paragraph FINAL EXAMINATION AND ACCEPTANCE. 

 
 (b) To furnish, on the request of the Contracting Officer or any 
 Quality Assurance Representative, suitable transportation from all 

points on shore designated by the Contracting Officer to and from the 
various pieces of plant, and to and from the dumping grounds. 

 
3.1.2  Noncompliance 
 
 Should the Contractor refuse, neglect, or delay compliance with these 

requirements, the specific facilities may be furnished and maintained by 
the Contracting Officer and the cost thereof will be deducted from any 
amounts due or to become due the Contractor. 

 
3.2  ORDER OF WORK 
 

*  3.2.1  Order of Work 
 

The order of work shall be as specified below. Each shoal shall be 
dredged in its entirety before dredging commences on the next shoal, 
unless otherwise specified or approved by the Contracting Officer. 
 
(1) Pier P 
(2) Shoal 5A Upper and Shoal 1 SR, in any order. 
(3) Shoal 1 and 1 TB, in any order.           * 

 
Amendment 0001  SECTION 02325   PAGE 6 
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 General Decision Number: SC030036 07/30/2004  SC36

 Superseded General Decision Number: SC020036

 State: South Carolina

 Construction Types: Heavy Dredging
 DREDGING

 Counties: South Carolina Statewide.
 STATEWIDE

 DREDGING

 Modification Number     Publication Date
             0             06/13/2003
             1             11/07/2003
             2             07/30/2004

 * ENGI0025-002 02/01/2003

                                   Rates          Fringes

   Clamshell Dredges
      Deckhand....................$ 11.93           4.35+a
      Engineer....................$ 17.71           4.75+a
      Handyman....................$ 11.93           4.35+a
      Mate........................$ 15.91           4.55+a
      Oiler.......................$ 12.75           4.35+a
      Operator....................$ 19.80           4.75+a
      Scowman.....................$ 12.10           4.35+a
      Welder......................$ 16.52           4.55+a
   Dipper Dredges
      Deckhand....................$ 11.93           4.35+a
      Engineer....................$ 18.54           4.75+a
      Handyman....................$ 11.93           4.35+a
      Mate........................$ 16.25           4.55+a
      Oiler.......................$ 12.75           4.35+a
      Operator....................$ 19.99           4.75+a
      Scowman.....................$ 12.10           4.35+a
      Welder......................$ 16.79           4.55+a
   Drill Boats
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      Blaster.....................$ 18.03           4.75+a
      Driller.....................$ 18.03           4.75+a
      Engineer....................$ 18.72           4.75+a
      Oiler.......................$ 13.29           4.35+a
      Welder......................$ 16.79           4.55+a
   Hydraulic Dredges 20" & Over
      Asst. Fill Placer...........$ 15.71           4.75+a
      Carpenter...................$ 17.27           4.75+a
      Deckhand....................$ 11.93           4.35+a
      Derrick Operator............$ 17.37           4.75+a
      Electrician.................$ 17.70           4.75+a
      Engineer....................$ 18.72           4.75+a
      Fill Placer.................$ 17.27           4.75+a
      Handyman....................$ 11.93           4.35+a
      Leverman....................$ 19.90           4.75+a
      Mate........................$ 16.25           4.55+a
      Oiler.......................$ 12.75           4.35+a
      Shoreman....................$ 11.70           4.35+a
      Spill Barge Operator........$ 17.03           4.55+a
      Welder......................$ 16.79           4.55+a
   Hydraulic Dredges Under 20"
      Assistant Fill Placer.......$ 15.40           4.75+b
      Carpenter...................$ 16.92           4.75+b
      Deckhand....................$ 11.69           4.35+b
      Derrick Operator............$ 17.02           4.75+b
      Electrician.................$ 17.35           4.75+b
      Engineer....................$ 18.35           4.75+b
      Fill Placer.................$ 16.92           4.75+b
      Handyman....................$ 11.69           4.35+b
      Leverman....................$ 19.50           4.75+b
      Mate........................$ 15.93           4.55+b
      Oiler.......................$ 12.50           4.35+b
      Shoreman....................$ 11.47           4.35+b
      Spill Barge Operator........$ 16.69           4.55+b
      Welder......................$ 16.45           4.55+b
   Steward Department
      2nd Cook....................$ 11.93           4.35+a
      Janitor.....................$ 11.93           4.35+a
      Messman.....................$ 11.70           4.35+a
      Night Cook..................$ 11.93           4.35+a
      Steward.....................$ 13.14           4.55+a
   Tugs 600 HP to 1350 HP
      Tug Captain.................$ 15.53           4.75+a
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      Tug Deckhand................$ 11.93           4.35+a
      Tug Master..................$ 16.87           4.75+a
   Tugs Greater Than 1350 HP
      Tug Captain.................$ 17.02           4.75+a
      Tug Deckhand................$ 11.93           4.35+a
      Tug Engineer................$ 17.02           4.75+a
      Tug Master..................$ 17.95           4.75+a

 FOOTNOTE:

   a. New Year's Day, Memorial Day, Independence Day, Labor Day,
   Thanksgiving Day, Christmas Day and Good Friday. Plus
   Vacation Contribution of 7% of straight time pay for all
   hours worked.

 b. New Year's Day, Memorial Day, Independence Day, Labor Day,
 Thanksgiving Day, Christmas Day.  Plus Vacation Contribution
 of 7% of stright time pay for all hours worked.
 ----------------------------------------------------------------

 WELDERS - Receive rate prescribed for craft performing
 operation to which welding is incidental.
 ================================================================

 Unlisted classifications needed for work not included within
 the scope of the classifications listed may be added after
 award only as provided in the labor standards contract clauses
 (29CFR 5.5 (a) (1) (ii)).

 ----------------------------------------------------------------

 In the listing above, the "SU" designation means that rates
 listed under the identifier do not reflect collectively
 bargained wage and fringe benefit rates.  Other designations
 indicate unions whose rates have been determined to be
 prevailing.

 ----------------------------------------------------------------

                    WAGE DETERMINATION APPEALS PROCESS

 1.) Has there been an initial decision in the matter? This can
 be:
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 *  an existing published wage determination
 *  a survey underlying a wage determination
 *  a Wage and Hour Division letter setting forth a position on
    a wage determination matter
 *  a conformance (additional classification and rate) ruling

 On survey related matters, initial contact, including requests
 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program. If the response from this initial
 contact is not satisfactory, then the process described in 2.)
 and 3.) should be followed.

 With regard to any other matter not yet ripe for the formal
 process described here, initial contact should be with the
 Branch of Construction Wage Determinations.  Write to:

        Branch of Construction Wage Determinations

        Wage and Hour Division

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

        Wage and Hour Administrator

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 The request should be accompanied by a full statement of the
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 interested party's position and by any information (wage
 payment data, project description, area practice material,
 etc.) that the requestor considers relevant to the issue.

 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative
 Review Board (formerly the Wage Appeals Board).  Write to:

        Administrative Review Board

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 4.) All decisions by the Administrative Review Board are final.

 ================================================================

           END OF GENERAL DECISION
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 L-1 ATTACHMENT L 

 CONSOLIDATED REPORT - DREDGING 
 
TITLE:  MAINTENANCE DREDGING IN CHARLESTON HARBOR UPPER REACHES, SHIPYARD RIVER, 
AND PIER P, CHARLESTON AND BERKELEY COUNTIES, SOUTH CAROLINA 
 
IFB NO. W912HP-04-B-0007       CONTRACT NO.  W912HP-04-C-00xx 
DRAWING NO. 8994 
GOVERNMENT INSPECTOR: 
 
CONTRACTOR: 
 
SUBCONTRACTORS: 
 
CONTRACTOR'S SUPERINTENDENT: 
 
TYPE EQUIPMENT USED ON JOB: 
 
DREDGE(S): (NAME, SIZE, PUMP HP, BOOSTER, ETC.) 
 
OTHER EQUIPMENT:  (DRAGLINES, DOZERS, ETC.) 
 
DATES: 
 
ADVERTISEMENT:                 BID OPENING: 
AWARD:                         NOTICE TO PROCEED: 
 
REQUIRED STARTING:             ACTUAL STARTING: 
REQUIRED COMPLETION DATE:      ACTUAL COMPLETION: 
 
NUMBERS DAYS ON JOB (PUMPING): 
NUMBERS DAYS ON JOB (TOTAL): 
 
PRODUCTION RATES: 
 
REQUIRED PRODUCTION RATE: 
ACTUAL PRODUCTION RATE: 
 
CHARACTER OF MATERIALS: 
 
NOTE:  HARD MATERIAL OR ANY CHANGE OF CONDITIONS SHOULD BE NOTED.  
       ANY DEBRIS ENCOUNTERED SHOULD ALSO BE LISTED WITH EXPLANATION  
       OF HOW IT WAS REMOVED AND WHAT EQUIPMENT WAS USED FOR REMOVAL. 

 
DISPOSAL AREA(S):  (FOR EACH DISPOSAL AREA) 
 
MORRIS ISLAND DISPOSAL AREA (NORTH CELL) 
 
TOTAL GROSS CYDS PLACED IN THE DISPOSAL AREA: 
 
LOCATION: (WHAT DISCHARGE POINT) 
 
WATER QUALITY: 
 
NOTE:  DOCUMENTATION SHOULD LIST ALL EFFORTS MADE TO INSURE 
       WATER QUALITY HAS BEEN MAINTAINED AND ANY PROBLEMS  
       THAT WERE ENCOUNTERED. 
 
REMARKS: 

 
OTHER -  EXPLAIN: 
 
Amendment 0001 
7 September 2004 
 



 

 L-2 ATTACHMENT L 

 
REMARKS, COMMENTS, AND LESSONS LEARNED: 
 
EFFECTIVE AND NON-EFFECTIVE TIME: 
 
NAME OF DREDGE 
 
PUMPING:                        
HANDLING PIPE LINES: 
HANDLING SWING LINES: 
CLEARING PUMP AND PIPELINES: 
CLEARING CUTTER: 
CHANGING LOCATION ON JOB: 
PASSING VESSELS: 
SHORE LINE & SHORE WORK: 
MINOR REPAIR: 
PREPARATION: 
MISCELLANEOUS: 
MOBILIZATION AND 
    DEMOBILIZATION: 
PRIVATE WORK: 
SUNDAYS AND HOLIDAYS: 
MAJOR REPAIRS: 
LOST TIME: 
LOST TIME NOT CHARGEABLE TO COST AT WORK: 
 
TOTAL TIME: 
 
AVERAGES: 
 
WIDTH OF CUT: 
LIFT: 
 
CUBIC YARDS PUMPED PER HOUR - CREDIT: 
CUBIC YARDS PUMPED PER HOUR - GROSS: 
 
CUBIC YARDS PUMPED PER DAY - CREDIT: 
CUBIC YARDS PUMPED PER DAY - GROSS: 
 
PUMPING TIME - HOURS PER DAY 
 
 
TIME DELAYS AND CAUSES OF SUCH DELAYS: 
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 L-3 ATTACHMENT L 

 



 

 L-4 ATTACHMENT L 

COSTS/PRICES: 
 
ORIGINAL CONTRACT PRICE: 
 

ITEM ESTIMATED UNIT 
NO DESCRIPTION QUANTITY U/I PRICE AMOUNT
 
0001 MOBILIZATION AND 1 JB LUMP SUM $__________ 

DEMOBILIZATION FOR  
MAINTENANCE DREDGING 
IN THE CHARLESTON UPPER 
REACHES (SHOALS 1 AND 1 TB) 

 
0002 MAINTENANCE DREDGING OF   448,000 (a) CY $        _ $_________ 

UNCLASSIFIED MATERIAL  
IN CHARLESTON UPPER REACHES  
(SHOALS 1 & 1 TB) 

 
0003 MOBILIZATION AND 1 JB LUMP SUM $__________ 

DEMOBILIZATION FOR  
MAINTENANCE DREDGING 
IN THE CHARLESTON UPPER 
REACHES AND SHIPYARD RIVER 
(SHOALS 5A UPPER AND 1SR) 

 
0004 MAINTENANCE DREDGING OF   415,000(a) CY $          $_________ 

UNCLASSIFIED MATERIAL  
IN CHARLESTON UPPER REACHES 
AND SHIPYARD RIVER  
(SHOALS 5A UPPER AND 1SR) 

 
0005 MOBILIZATION AND 1 JB LUMP SUM $__________ 

DEMOBILIZATION FOR  
MAINTENANCE DREDGING 
IN THE CHARLESTON UPPER 
REACHES AT PIER P 

 
0006 MAINTENANCE DREDGING OF   240,000 (a) CY $         $_________ 

UNCLASSIFIED MATERIAL  
 IN THE CHARLESTON UPPER 
 REACHES AT PIER P 
 
 
 TOTAL (ITEMS 0001-0006) $_____________ 
 

ACTUAL CONTRACT PRICE: 
 
ITEM  UNIT 
NO DESCRIPTION QUANTITY U/I PRICE AMOUNT 
 
0001 MOBILIZATION AND 1 JB LUMP SUM $__________ 

DEMOBILIZATION FOR  
MAINTENANCE DREDGING 
IN THE CHARLESTON UPPER 
REACHES (SHOALS 1 AND 1 TB) 

 
0002 MAINTENANCE DREDGING OF   448,000 (a) CY $        
 $_________ 

UNCLASSIFIED MATERIAL  
IN CHARLESTON UPPER REACHES  
(SHOALS 1 & 1 TB) 
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0003 MOBILIZATION AND 1 JB LUMP SUM $__________ 

DEMOBILIZATION FOR  
MAINTENANCE DREDGING 
IN THE CHARLESTON UPPER 
REACHES AND SHIPYARD RIVER 
(SHOALS 5A UPPER AND 1SR) 

 
0004 MAINTENANCE DREDGING OF   415,000(a) CY $          $_________ 

UNCLASSIFIED MATERIAL  
IN CHARLESTON UPPER REACHES 
AND SHIPYARD RIVER  
(SHOALS 5A UPPER AND 1SR) 

 
0005 MOBILIZATION AND 1 JB LUMP SUM $__________ 

DEMOBILIZATION FOR  
MAINTENANCE DREDGING 
IN THE CHARLESTON UPPER 
REACHES AT PIER P 

 
0006 MAINTENANCE DREDGING OF   240,000 (a) CY $         $_________ 

UNCLASSIFIED MATERIAL  
 IN THE CHARLESTON UPPER 
 REACHES AT PIER P 
 
 
 TOTAL (ITEMS 0001-0006) $_____________ 
 
 

 
MODIFICATIONS: 
 
MOD 1:  (BRIEF DESCRIPTION)                          $___________ 
MOD 2:  (BRIEF DESCRIPTION)                          $___________ 
 
CLAIMS: 
 
CLAIM 1:  (BRIEF DESCRIPTION)                        $___________ 
CLAIM 2:  (BRIEF DESCRIPTION)                        $___________ 
 
ADDITIONAL COSTS: 
 
NOTE:  INCLUDE ALL OTHER COSTS NOT LISTED ABOVE. 
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ADVERTISED QUANTITIES: 
 
 REQUIRED ALLOWABLE 
SHOAL DREDGING PRISM OVERDEPTH PRISM TOTAL C.Y. 
NUMBER LOCATION C.Y. PL. MEAS. * C.Y. PL. MEAS. ** PL. MEAS. 
 
 
1 Sta. 799+00 to  75,000  75,000 150,000 
 Sta. 824+44 
 Ordnance Reach 
 
1 TB Sta. 803+24 to 210,000  88,000 298,000 
 Sta. 824+44 
 Ordnance Reach  
 Turning Basin 
 
5A  Sta. 466+32 to 140,000 87,000 227,000 
UPPER Sta. 490+00 
 Daniel Island 
 Reach 
 
1 SR Sta.   8+00 to 100,000  88,000 188,000 
 Sta.  37+92 
 Shipyard River 
 
PIER P Vicinity of Clouter 200,000 40,000 240,000 
 Creek Reach, (As  
 shown on Drawing) 
 
 TOTAL  725,000 378,000 1,103,000 
 
   
BEFORE DREDGING QUANTITIES: 
 
SHOAL  DREDGING PRISM OVERDEPTH PRISM TOTAL C.Y. 
NUMBER LOCATION C.Y. PL. MEAS. * C.Y. PL. MEAS. ** PL. MEAS. 
 
 
1 Sta. 799+00 to 000,000 000,000 000,000 
 Sta. 824+44 
 Ordnance Reach 
 
1 TB Sta. 803+24 to 000,000 000,000 000,000 
 Sta. 824+44 
 Ordnance Reach  
 Turning Basin 
 
5A  Sta. 466+32 to 000,000 00,000 000,000 
UPPER Sta. 490+00 
 Daniel Island 
 Reach 
 
1 SR Sta.   8+00 to 000,000 000,000 000,000 
 Sta.  37+92 
 Shipyard River 
 
PIER P Vicinity of Clouter 000,000 00,000 000,000 
 Creek Reach, (As  
 shown on Drawing) 
 
 TOTAL  000,000 000,000 0,000,000 
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AFTER DREDGING QUANTITIES: 
 
SHOAL  DREDGING PRISM OVERDEPTH PRISM TOTAL C.Y. 
NUMBER LOCATION C.Y. PL. MEAS. * C.Y. PL. MEAS. ** PL. MEAS. 
 
1 Sta. 799+00 to 000,000 000,000 000,000 
 Sta. 824+44 
 Ordnance Reach 
 
1 TB Sta. 803+24 to 000,000 000,000 000,000 
 Sta. 824+44 
 Ordnance Reach  
 Turning Basin 
 
5A  Sta. 466+32 to 000,000 00,000 000,000 
UPPER Sta. 490+00 
 Daniel Island 
 Reach 
 
1 SR Sta.   8+00 to 000,000 000,000 000,000 
 Sta.  37+92 
 Shipyard River 
 
PIER P Vicinity of Clouter 000,000 00,000 000,000 
 Creek Reach, (As  
 shown on Drawing) 
 
 TOTAL  000,000 000,000 0,000,000 
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